
 
 
 

FCBI Broadband RFP Response   
 
General Information 
Legal Name of Vendor Unit: 
RiverStreet Communications of North Carolina 
 
Name and Title of Manager or CEO: 
Eric Cramer, President and CEO 
 
Mailing Address:  1400 River Street 
Street Address:    1400 River Street 
City:   Wilkesboro    State:   North Carolina    Zip:   28697 
Telephone:    336-973-3103    Fax:   336-973-3290 
Email:    ericcramer@myriverstreet.net 
 
Name and Title of Project Contact: Greg Coltrain, Vice President of Business Development 
Address:  P.O. Box 520, 2193 NC 99 Hwy South, Belhaven NC  27810 
Telephone:  252-945-3058   Email:   gregcoltrain@myriverstreet.net 
 
Federal Tax ID Number: 47-5030178      Fiscal Year-End Date:  12-31-2018 
 
Project Information 
Project Start Date:  01-02-2019  Project Plan Completion Date:  12-31-2019 
 
Service Area:  ⌧Unserved Areas 

⌧Franklin County High Density Townships & other areas 
⌧Government Facilities     

 

mailto:ericcramer@myriverstreet.net
mailto:gregcoltrain@myriverstreet.net


Background 
 
Franklin County Government has issued a Request for Proposals (RFP) to develop 
Franklin County’s next-generation broadband infrastructure. The project is referred to 
as the Franklin County Broadband Initiative (FCBI). The focus will be to seek and 
implement solutions needed to meet the technological needs of current and future 
businesses, public institutions, educational institutions, and local residents. The FCBI 
is seeking network solutions and business models that are innovative, preparing their 
region for the future while serving the needs of today. Franklin County is seeking 
opportunities to best use existing public investments in currently underutilized or 
planned government fiber and broadband assets to provide the maximum benefit to 
the public.   
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Scope 
 
1. Create a scalable network solution to foster innovation, drive job creation, stimulate 
economic growth, and serve new areas of development in the community; by providing 
service for a minimum of twenty (20) years from the date of first operation. 
 
2. The FCBI prefers that the aggregation network proposed by the provider/vendor network 
be fiber based; in the last mile, all technologies will be considered, especially in 
unserved/underserved areas. 
 
3. Provide a flexible menu of retail services, that improve service to the following eligible 
service areas: 

a.   Unserved/Underserved areas - Offer new or enhanced service in 
    underserved and unserved areas of the county (Section 1.2.1) 
b. High Density Economic Corridors - Offer enhanced service along key 
    business and high density residential corridors in Franklin County’s 
    higher residential population areas (Bunn, Franklinton, Louisburg,  
    Youngsville) and connects broadband assets that serve remote areas of  
    the county (Section 1.2.2) 
c. Government Facilities – Offer lit or dark fiber services to meet the 
    administrative and public safety needs of Franklin County Government 
    and municipal governments. The county will consider new build lit and 
    dark fiber services. The county will also consider owning its own fiber 
    infrastructure along the route displayed in, Appendix B, Google Map  
    Link. 

 
RiverStreet will perform a feasibility study for the County to include designing and 
engineering a county-wide build plan to determine the total estimated installed cost of an 
overall build as required to deploy an all active ethernet FTTH Network capable of providing 
broadband to the citizens of Franklin County. 
 
1.  Deliverables.  The feasibility study will include the following deliverables: 

1.1  Design of the backbone and middle mile network required to  
       serve determined build phases 
1.2  Provide cost based estimates for equipment and labor 
1.3  The final design package will serve as a build plan that can be  
       used by any provider (not just RiverStreet) to construct the   
       subject FTTH Network. 
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1.4  The designed network will allow for speeds for residential  
       subscribers ranging from 25 Mbps down/3 Mbps up, to 1Gbps. 

2.  Build Plan Specifications.  The build plan component of the feasibility study shall   
    include the following: 

2.1   Recommended fiber routes 
2.2   Preferred remote locations 
2.3   Phases of deployment 
2.4   Overall locations passed and locations by phase 
2.5   Identify all anchor institution locations 
2.6   Inventory of local assets - including land and tower assets 
2.7   Overall Cap-Ex requirements for network elements including: 

  2.7.1 Fiber, pedestals, handholds, buildings, etc. 
  2.7.2 Network equipment - routing, switching, power, CPE, etc. 

2.8   Maps of the build design 
2.9   Identify areas lacking access to wireline Mbps down/3 Mbps up  
                 broadband per available State of North Carolina and FCC data 
2.10 Identify existing wireline service provider service areas in  
                 Franklin County and a summary of the current pricing of such  
                 services in those areas. 

3.  Other Considerations.  The study will also take into account preferred locations for the 
deployment of fixed wireless assets for providing best effort broadband services to remote 
areas of Franklin County which lack the most basic broadband services, where feasible and 
possible subject to pertinent facts and circumstances, including the following: 

3.1 Existing tower assets 
3.2 Topography 
3.3 Distance and line of sight limitations 
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Schedule 
 
RiverStreet will deliver the feasibility study for initial review by the County on or before 
December 31, 2019.  The County acknowledges and agrees that RiverStreet will require 
timely and significant assistance from the County in order to complete the feasibility study by 
that date. Information to be provided by the County necessary for completion of the study 
would include relevant data such as subscriber and mapping information, subject to any 
applicable legal constraints regarding the sharing such information, as well an inventory of all 
relevant County assets.  The County will establish a Committee to be involved in this 
feasibility study, and a kick-off meeting with the County Manager, County staff and that 
Committee will be held to establish what information would be required and determine a 
schedule for periodic update meetings. 
 
Multiple RFPs are being processed in conjunction with this project due to the request of the 
COG. Once awards are made to RiverStreet, specific project timeframes will be established in 
order to manage the expectation of a delivered final product for the county.  
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Cost Summary & Assumptions 
 
The intention of RiverStreet Networks (RiverStreet) is to form a long term partnering 
relationship with the County. The goal would be to leverage the strengths of this partnership 
to provide for the availability of affordable broadband service to unserved and underserved 
areas in the County. This partnership would be based on the premise of RiverStreet preparing 
a Broadband Feasibility Study outlining the County assets that would determine a mutually 
beneficial business case to develop a broadband network deployment strategy that would be 
mutually beneficial for the partnership as well as all other stakeholders involved.  The study 
would determine the cost to engineer and construct a fiber optic backbone network for the 
County to own. This backbone network would be an open access network of which 
RiverStreet would then lease capacity from the County asset to provide service for a term of 
no less than 20 years. RiverStreet would then bear the cost of capital and maintenance to 
provide services off of County owned fiber optic backbone network including all required 
electronics. RiverStreet would then subsequently construct spurs off of the backbone 
network from which RiverStreet would then deploy a last mile broadband solution to the 
customer premise. The last mile deployment would be completed in engineered phases 
triggered by a predetermined mutually agreed upon set of guidelines and triggers. The 
preferred last mile deployment strategy would be a full FTTH (Fiber To The Home) Gigabit 
capable solution to all areas of need but may consist of a wireless solution in certain 
circumstances. As such, RiverStreet would also perform a Wireless Study in the county to 
determine vertical assets, existing wireless spectrum and types of technologies available for 
deployment given the Counties unique topography and layout. This information would be 
used to build a deployment design for the County with a hybrid fiber/wireless network to 
serve the customers in the more rural pocket areas of the community until fiber could reach 
them.  The scope of the project involves the development of  both  a full FTTH and a hybrid 
FTTH/Fixed Wireless approach. RiverStreet expects a minimum time frame of 4 months 
and maximum of 12 months to research, study, design, engineer and develop the County 
plan. 
 
Once the network design is established, RiverStreet would have a better understanding of 
the overall cost and project scope to share with the County. There would be a better 
understanding of the number of homes passed and estimates of assumed penetration could 
be determined. This would permit the creation of a project timeline.  RiverStreet would 
construct an open access network for the county, bid for local anchor institutions, including 
all of the County Internet and Phone business, as well as local anchor institutions and 
commercial businesses . Winning such bids can be crucial in assisting with funding of last 
mile fiber builds in the county.   
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RiverStreet has a robust marketing department, including a video production studio, capable 
of promotion and sales to county residents and businesses. Utilizing active crowd fiber 
techniques already in place, RiverStreet would research and gauge greater understanding of 
business and residential needs as well as their current service level with existing providers. 
Crowd fiber is also going to allow RiverStreet to determine where the most interest lies in the 
County. Building to these areas first creates additional funding mechanisms necessary to 
continue expansion. The faster the support and influx of revenue, the quicker the deployment 
and completion of such a countywide project could be obtained. Project timelines could also 
be accelerated based on the receipt of outside grant funding that RiverStreet would pursue 
on behalf of the project. Such funding opportunities are still in development on both a state 
and federal level. RiverStreet would actively pursue grants for both entities. Grants for last 
mile deployments would be used exclusively by RiverStreet. Grants for supplementing the 
capital cost of the backbone construction and associated network elements would be split 
jointly between RiverStreet and the County based a ratio of the capital to be deployed.  
 
The RiverStreet approach to such projects is much different than many other models out 
there today. RiverStreet helps design the network around County ownership of the backbone 
and the creation of a leased revenue model to support both the investment by the County 
and RiverStreet in financially viable long term partnership. The Feasibility Study, outlined 
under the Scope in this document, will give both the County and RiverStreet detailed 
information needed to give more accurate expectations and outcome for such a project. The 
County would fund RiverStreet upfront $60,000 to begin the study and engineering design. 
Based on the outcome of the feasibility study, a complete financial assessment with 
timelines for such a partnership model would be designed and approved to begin 
construction. Engineering cost would be factored into the feasibility study and would not 
exceed more than 15% of the overall build cost.  
 
Given the experience and actual design of projects RiverStreet has already performed, an 
example proforma and feasibility example have been attached to this response entitled 
“ Attachment 6 - County Pro Forma Example ” and  “Attachment 7 - Feasibility Example” .  This 
example is a high level simulation of a possible partnership model. A feasibility study would 
help clearly define the real cost associated with the RFP.  
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About RiverStreet Networks 

RiverStreet Networks began as an extension of Wilkes Communications in Wilkes County, NC. 
After more than 60 years of providing telecommunications services and enhancing Wilkes 
County with an all active, Fiber To The Home network, Wilkes Communications wanted to 
continue the trend of access to High Speed Internet in Rural America by branching out. Even 
with the telecommunications industry undergoing tremendous changes, RiverStreet 
Networks is dedicated to providing customers with the latest in technological advancements 
and services available today.  With decades of experience RiverStreet stands behind its 
reputation as an industry leader and is ready to bring the same winning formula of excellent 
customer service combined with a state of the art suite of services to your county. 

RiverStreet Networks establishes proactive relationships coupling core strengths with 
strategically aligned public and private partners, leveraging existing assets to deploy last mile 
networks while achieving scale. 

RiverStreet’s aim is to utilize current and future infrastructure funding mechanisms for 
deployment of next generation broadband networks in unserved and underserved rural areas 
of the region. 

Being part of a community is more than just providing service to the people who live there. 
RiverStreet Networks is committed to supporting the people and organizations that aim to 
make the communities we serve a strong place to live and work. In an effort to ensure the 
future is as strong as the past, RiverStreet Networks gives back to the communities it 
serves. An example is via scholarship programs. Since the creation of this offering in 2002, 
the organization has awarded over $230,000 to local high school seniors. 

RiverStreet Networks has continued to grow through many acquisitions and mergers. In 
2014 three small properties, Saluda Mountain Telephone, Service Telephone, and 
Barnardsville Telephone were acquired from TDS. These companies were for-profit, 
Independent Local Exchange Companies (ILEC). This year, through another acquisition, the 
company has incorporated Peoples Telephone Company in Gretna, VA, to the family of 
Networks and closing on Ellerbe Telephone Company in Ellerbe, NC, and Gamewood 
Technologies in Danville, VA, will occur before the end of this year. In August of this year our 
parent company Wilkes Communications, Inc. broke the mold in the state and merged its 
cooperative with one of the other eight independent telephone cooperatives in North 
Carolina. This merger with TriCounty Telephone Membership Corporation, d.b.a. TriCounty 
Broadband, in rural Eastern North Carolina, solidifies the beginning of change in our state. 
The combination of these two cooperatives truly gives RiverStreet Networks a statewide 
presence and a mountain to the coast membership model.  

Moving to one brand, Wilkes Telephone Membership Corporation / Wilkes Communications, 
Barnardsville Telephone Company, Service Telephone Company, Saluda Mountain Telephone 
Company, Ellerbe Telephone Company, TriCounty Telephone Membership Corporation / 
TriCounty Broadband, Peoples Telephone Company and Gamewood Technologies all are 
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rapidly combining into the RiverStreet Networks model. The overall mission is “To provide 
excellence in customer service while adding value to the customer and serving the unserved”. 

Capabilities, Qualifications, and Similar Projects 

RiverStreet Networks has been providing Fiber-to-the-Home services since 2005 via an all 
Active fiber network in its core market in Wilkes County, NC. During the acquisition of three 
former TDS properties, the company also dedicated itself to overbuilding these antiquated 
copper-based networks to provide 1 Gbps services to each respective community. These 
networks are in the process of being migrated to fiber with Saluda Mountain occurring 2017- 
2019, Barnardsville in 2018-2020, and Service in 2019-2021. Concurrently, RiverStreet has 
been constructing a greenfield Fiber-to-the-Home network in Stokes County, NC, with hopes 
of passing at least 5,000 customers by 2018. All of these projects, including the original 
overbuild in Wilkes, were predicated upon the need of access to high-speed Internet services 
in rural North Carolina. 

Wilkes County contains 754 square miles of land mass, and RiverStreet Networks provides 
services in 562 of those square miles. With only 3.74 customers per route mile, coupled with 
construction and material costs, RiverStreet - Wilkes focused not on huge profit margins, but 
instead on providing state-of-the-art services at affordable prices to the communities. The 
project began in 2005 and was completed in December 2014 -- almost one year ahead of 
schedule. This project included overbuilding and cutting all 8,000+ accounts over to a 
technology rarely seen in urban areas and far less in rural America. Being one of the first 
companies in the United States to complete such a feat, Wilkes Communications was 
presented with awards and gained national recognition throughout the telecommunications 
industry as being pioneers and trendsetters. All networks referenced above are active fiber 
networks and are wholly owned by Wilkes Communications, Inc. and RiverStreet Networks. 

In 2011 a simultaneous Fiber-to-the-Home project began at the RiverStreet-TriCounty 
property in Eastern North Carolina. A build of 355+ miles of fiber was installed to pass all 
served by legacy copper and coax networks. By 2016, all member/customers were passed 
and over 1,000 member/customers were attached and using service. Today more than 
1825+ member/customers are attached to the network and using broadband service over 
Fiber. 

Governing Bodies and Industry Affiliates 

RiverStreet Networks is in good standing with the following (not an exhaustive list): Federal 
Communications Commission, North Carolina Public Utilities Commission, USDA, RUS, NECA, 
NTCA, NLRB, and NCDOL. Further proof can be provided upon request, under oath, if required. 

Subscriber Statistics (December 2018) 

21,638 Accounts 
23,658 Access Lines (POTS) 
16,116 Internet Subscribers 
5,000 Digital TV Subscribers 
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1,408 Security/Monitoring Accounts 
141 Employees 

References: 

Shirley Bloomfield, CEO - NTCA The Broadband Association 
sbloomfield@ntca.org - 703-351-2030 
4121 Wilson Blvd, Arlington, VA 22203 

Rick Morris, Retired County Manager, Stokes County 
banjordm@outlook.com - 336-813-0206 

Robert Davie - Warrenton County Manager 
townadministrator@warrenton.nc.gov - 252-257-1122 
133 South Main Street, Warrenton, NC 27589 

Frankie Waters, Chairman  - Beaufort County Commissioner 
frankie.waters@co.beaufort.nc.us - 252-935-5422 
121 West 3rd Street, Washington, NC 27889 

John Yates, County Manager - Wilkes County 
jyates@wilkescounty.net - 336-651-7300 
110 West North Street, Wilkesboro, NC 28697 

Julie F. Triplett, CTO - Wilkes County Schools 
tripletj@wilkes.k12.nc.us - 336-667-1121 
613 Cherry Street, North Wilkesboro, NC 28659 

Business and Teaming Relationships 

RiverStreet Networks benefits from its parent company’s established relationships with 
MCNC, ERC, AccessOn, Visions West, Spirit/PalmettoNet, Level3, Verizon, AT&T, Windstream, 
Charter/TWC, CenturyLink, as well as the 7 other telephone cooperatives and 25 Electric 
Membership Cooperatives in North Carolina. 

Wilkes/RiverStreet Company Bio 
 
WILKES TELEPHONE MEMBERSHIP CORPORATION 

● MEMBER OWNED PARENT COOPERATIVE 
● ESTABLISHED IN 1951 – 67 YEARS IN OPERATION 
● 81 EMPLOYEES 
● ALL FTTH GIGABIT CAPABLE NETWORK IN WILKES COUNTY - $44M 
● ALL FTTH GIGABIT CAPABLE NETWORK IN TRICOUNTY - $16.2M 
● $26.2M STIMULUS GRANTS 
● BROADBAND SPEEDS FROM 25/3 to 1Gig 

 
RIVERSTREET MANAGEMENT   SERVICES - RIVERSTREET NETWORKS 
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● FOR PROFIT SUBSIDIARY OF THE PARENT COOPERATIVE 
● ESTABLISHED IN 2014 
● 64 EMPLOYEES 
● REGIONALIZED NETWORK EXPANSION AND GROWTH THROUGH EDGE 

OUTS, ACQUISITIONS, MERGERS AND PUBLIC PRIVATE PARTNERSHIPS 
● CAF II FUNDING AWARD FOR RURAL NORTH CAROLINA & VIRGINIA - $32.8 M 

 
ACQUISITIONS AND MERGER  

● Goshen Telephone Company in 1957 
● Saluda Mountain Telephone Company in 2015 
● Barnardsville Telephone Company in 2015 
● Service Telephone Company in 2015 
● Ellerbe Telephone Company in 2018 
● Peoples Mutual Telephone Company in 2018 
● Gamewood Technology Group in 2018 
● TriCounty TMC in 2018 (Merger) 
● Red’s Cable TV in 2018 

 
Accomplishments/Recognition 

● Wilkes County Chamber of Commerce 2017 
 - Excellence in Business Award 

● NTCA - The Rural Broadband Association 2017 
 - Excellence in Management Innovation Award   

● NTCA - The Rural Broadband Association 2017 
 - PR NET and Marketing Tele-Choice Award - Website - RiverStreet Networks 

● NTCA - The Rural Broadband Association  
 - GIG Capable - GIG Certified Provider (First 20 out of 800 Companies Picked) 

● NTCA - The Rural Broadband Association 
 - Smart Rural Community - Trailblazer 

● NTCA - The Rural Broadband Association  
 - Smart Rural Community Designation 

● Fiber Broadband Association - Fiber Certified 
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Wilkes/RiverStreet Current Project Map 
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Executive Team 
 
Our executive team works closely to formulate these responses and process the long term 
plan for this bid, should we be awarded the project. Resumes located in Supporting 
Documents. The team consist of the following: 
 

Eric Cramer, CEO and President  (see attachment “Resume 1”) 
Jody Call, CTO  (see attachment “Resume 2”) 
Greg Coltrain, VP of Business Development  (see attachment “Resume 3”) 
Kimberley Johnson, CFO  (see attachment “Resume 4”) 
Amanda Perry, VP of Sales and Marketing  (see attachment “Resume 5”) 
Jody Souther, VP of Engineering  (see attachment “Resume 6”) 

 
 

Job Descriptions 
 

President and CEO - Eric Cramer 
 
Directs all activities of the company, cooperative network either directly or through 
subordinate managers. Interprets and implements board directed policies. Plans, directs 
and oversees all lines of business. Determines objectives, establishes operating 
procedures, and ensures the success of the organization within guidelines and authority 
established by the board. Ensures that all operations comply with applicable federal, 
state and local regulations. Represents organization with regulatory agencies, legislative 
bodies and industry associations. Evaluates new business opportunities and 
recommends new services to board. Oversees budget process and all long-term 
investments. Prepares financial forecasts, acquisition analysis and merger planning. 
Analyzes financials and presents to the board of directors. Oversees the strategic 
planning process by serving as the organizational expert in regulatory and financial 
management aligned with all business segments. 

 
Jody Call - Chief Technology Officer 
 
Responsible for the planning, implementation and administration of the company’s 
broadband and IT Infrastructure, security and systems. Develops strategies for delivering 
leading edge services to a wide range of subscribers. Develops short- and long-range 
business plans. Develops budgets, authorizes expenditures and oversees projects to 
ensure business plan objectives are met. Researches new products, services and 
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technologies. Evaluates market demand and makes recommendations to top 
management. Works with vendors to implement appropriate systems. Oversees the 
service, maintenance and upgrades to the network infrastructure. Directs activities of 
network operations installation/repair and support through 
subordinate managers. Directs telco plant operations, including managing the 
installation, replacement, removal and maintenance of transmission equipment and 
switching facilities. May direct activities of purchasing and network operations. 
Coordinates organization’s safety program by ensuring implementation of safety policies 
and procedures. Completes and files accident reports. Conducts safety training and 
inspections. 

 
 

Greg Coltrain - Vice President of Business Development 
 
Gathers competitive information on products and services and makes recommendations 
for new business development activities. Maintains knowledge of industry changes and 
developments and directs efforts to identify, research and capitalize on business trends. 
Informs and educates community, state and industry leaders about the company’s 
services, achievements and plans. Attracts media coverage of telco activities. Networks 
with state utility commission members and other industry leaders. Acts as a liaison 
between the telco and state and community groups to advance and promote local 
economic development projects. Manages project design, development and economic 
analysis and project lifecycle with the executive team. Seeks out potential partnerships, 
joint ventures, new product lines, and other business opportunities. Plans, directs and 
coordinates activities for existing or newly assigned regional projects to ensure that 
project goals are accomplished within the prescribed time frame. This would include but 
is not limited to developing supporting documentation, the management of all 
stakeholder facing activities and new program support as required. Manages changes in 
project scope and goals, and revises project plans. Manages budgets and timelines.  

 
 

Chief Financial Officer - Kimberley Johnson 
 
Duties include managing all accounting, financial and regulatory operations. Facilitates 
budget process and oversees audit functions. Develops financial policies and processes. 
Manages all accounting and financial operations. Specific responsibilities typically 
include receipts and disbursements, accounting and financial record keeping and 
reporting, short-term investments and management of cash flow, and tax return 
preparation. May negotiate terms of purchase and arrange for any necessary financing 
of major equipment and supplies. May research, recommend and administer long-term 
investments. Analyzes financial reports. Contributes to strategic planning process by 
serving as an organizational expert in financial management. May file all company 
compliance reports. Directs all human resources activities for the corporation, including 
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recruiting and hiring, developing personnel policies and procedures, administering the 
collective bargaining agreement, maintaining personnel records, and ensuring 
compliance with federal, state, and local employment laws. Serves in an advisory role to 
members of the management team, providing professional advice on a wide range of 
human resource management related topics and activities.  
 
Amanda Perry - Vice President of Sales and Marketing 
 
Drafts, develops and executes marketing plans and strategies. Defines service plans for 
market segments. Conducts continuing appraisal of selling prices and market 
penetration. Maintains company’s competitive position. Directs all marketing and sales 
activities through subordinate managers. Develops marketing and sales plans and 
oversees implementation of marketing and sales strategies and objectives. Develops 
sales forecasts and quotas. Directs the activities of the commercial department. 
Promotes and oversees sales of CPE and other equipment. Establishes and implements 
the company’s public relations policy. Ensures that sales staff is informed of proper 
service and equipment charges. Forecasts system and subscriber growth. Advises 
operations and engineering departments on service area needs. May establish and 
administer credit policies for new subscribers. May ensure the accuracy of billing data 
and the security of customer accounts. May establish collection procedures and direct 
collection activities.  
 
Jody Souther - Vice President of Network Engineering 
 
Directs activities of outside plant and engineering, through subordinate managers. 
Develops short- and long-range business plans. Develops budgets, authorizes 
expenditures and oversees projects to ensure business plan objectives are met. Directs 
telco plant operations, including managing the construction, replacement, removal and 
maintenance of aerial and buried cable. Ensures that telco personnel understand RUS 
and Industry specifications, safety procedures and preventive maintenance operations, 
including bonding and grounding of digital switching equipment installations. Develops 
and maintains records to allow reference, analysis and monitoring of all plant 
components and equipment. Recommends major improvements to plant and equipment. 
Initiates or recommends purchases of equipment, tools and supplies. 
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Supporting Information 
 

Public Private Partnerships - North Carolina 
● Stokes County 
● Person County 
● Warren County 
● Land of Sky 
● West NGN Broadband 
● Electric Membership Corporations 

 
Public Private Partnerships - Virginia 

● NDanville, Danville, VA 
● KQvA.net, King and Queen County, VA 

 
Recognition/Awards 

● WILKES COUNTY CHAMBER OF COMMERCE 
■ Excellence in Business Award – 2017 

● NTCA – THE RURAL BROADBAND ASSOCIATION 
■ Excellence in Management Innovation Award – 2017 

● NTCA - THE RURAL BROADBAND ASSOCIATION 
■ PR Net and Marketing Tele-Choice Award – Website –  

RiverStreet Networks - 2017 
● NTCA - THE RURAL BROADBAND ASSOCIATION 

■ NTCA GIG CERTIFIED 
● NTCA - THE RURAL BROADBAND ASSOCIATION 

■ Smart Rural Community Award 

Supporting Documents 
Articles of Incorporation (see “Attachment 1”) 
Audit FYE 2016 (see “Attachment 2”) 
Audit FYE 2017 (see “Attachment 3”) 
Dun & Bradstreet Report (see “Attachment 4”) 
FCC License - All Entities (see “Attachment 5”) 
County Pro Forma Example (see “Attachment 6”) 
Feasibility Example (see “Attachment 7”) 
NC PUC - CPNC - RSCNC (see “Attachment 8") 
NC SOS Certificate of Existence - Good Standing (see “Attachment 9”) 
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Certification By Vendor 
 
The attached statements and exhibits are hereby made part of this application and the 
undersigned representative of the vendor certifies that the information in this application 
and the attached statements and exhibits is true, correct and complete to the best of his 
knowledge and belief. He further certifies that: 
 

1. As authorized representative, he has been authorized to file this application by formal 
action of the governing body; 

2. That the governing body agrees that if a grant or award of contract from the VCBI is 
awarded, the vendor will provide proper and timely submittals of all documentation 
requested by the County; 

3. That the governing body agrees to provide for proper operation and maintenance of 
the project after its completion; 

4. That the vendor has substantially complied with or will comply with all federal, state 
and local laws, rules and regulations and ordinances as applicable to the project. 

 

 
Signature of Grantee/Authorized Representative 
 
Greg Coltrain, Vice President of Business Development 
Typed Name and Title 
 
10-18-2018 
Date 
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